

Advertisement

Owner: Garfield Charter Township

Project Title: Boardman Valley Nature Preserve Site Improvements

Project #: 2160565

1. RECEIPT OF BIDS

Sealed bids for the above project will be received by Garfield Charter Township at 3848 Veteran's Drive, Traverse City, MI 49684, until:

10:00 AM (local time) on Thursday, November 2, 2017

at which time the bids will be publicly opened and read aloud.

2. SCOPE OF PROJECT

The project consists of furnishing all material and constructing the following:

- Construction of new pickleball courts
- Installation of sidewalk, parking lot, signs, picnic shelter, vault toilet building, and kayak launch headwall

Including all necessary appurtenances and restoration.

4. EXAMINATION OF SPECIFICATIONS

Contract documents may be examined online at www.preinnewhof.com/planroom or at the offices of:

Garfield Charter Township at 3848 Veteran's Drive, Traverse City, MI 49684
Prein&Newhof, 697 Ottawa Beach Road Suite 2A, Holland, MI 49424
And some local plan rooms.

5. DEPOSIT FOR DRAWINGS AND SPECIFICATIONS

Drawings and specifications are available online at www.preinnewhof.com/plan-room or at the Grand Rapids office of Prein&Newhof after, October 5, 2017. Electronic drawings, specifications and bidding documents will be accessible/available only to those Bidders who are active members of the Prein&Newhof Plan Room. Bidder assumes sole risk for any project specifications and drawings, electronic or hard copy, obtained other than directly from Prein&Newhof. Hard copy drawings and specifications are available for the fee of \$70.00 dollars. Prein&Newhof Plan Room members who want to purchase the hard copy of the drawings only, may do so for \$31.50 dollars. A \$15 dollar charge will be added to all mailed drawings and/or specifications. Fees are payable by cash or check only and are not refunded.

6. FUNDING

The work to be performed under this contract will be financed and paid for by funds received by Garfield Charter Township, the Michigan Department of Natural Resources Trust Fund, and Rotary Charities of Traverse City. Relevant State and Federal requirements apply.

7. BID SURETY

A bid bond, certified check, or cashier's check payable to Garfield Charter Township in an amount equal to five percent (5%) of the total price shall accompany each bid. This surety shall bind the bidder for a period of sixty (60) days after the receipt of bids.

8. COMPLETION DATE

The project shall be completed in accordance with the following dates:

Pre-Construction Meeting: March 26, 2018 at 2pm on-site

Start Date: Construction shall commence on or before April 16, 2018.

Interim Deadline: In order to facilitate the installation of the kayak launch (June 4- June 15) the concrete headwall must be completed and approved by May 25th, 2018.

Substantial Completion: All work shall be substantially completed by June 22nd, 2018, and completed and ready for final payment by June 29th, 2018.

Mr. Chuck Korn
Garfield Charter Township